

1. Executive Summary

The objective of this initiative is to transition the Cabio sales organization from a reactive, intuition-based model to a highly predictable, data-driven ecosystem. Currently, daily operations suffer from "morning decisions" regarding territory planning, leading to uneven geographic coverage. This system will serve as the central nervous system for sales operations. It enforces structured territory management, strict lead-to-closing ratios, and preserves institutional memory. Furthermore, it addresses critical operational gaps by integrating sales data directly with accounting and procurement, ensuring that Cabio avoids the trap of fragmented, siloed IT software.

2. User Roles & Access Hierarchy

The system must support a multi-tiered organizational structure, specifically accommodating Cabio's matrix reporting lines for different product verticals:

- **Trainee / Junior Sales Engineers:** Dashboard focused on top-of-funnel metrics. Capabilities include logging visits, basic territory coverage, and generating initial leads.
- **Senior Sales Staff:** Advanced dashboard for managing complex accounts. Capabilities include funneling leads, tracking repeat orders, and managing standard closings.
- **Star Closers (Closing Experts):** Elite performers (e.g., those with proven 1:2 or 1:3 closing ratios). Their view highlights high-stakes deals ready for final negotiation. They require system-level authority to log on-the-spot pricing decisions.
- **Zonal / State Managers (Product Vertical Focus):** Geographically focused leadership separated by product lines. For example, a single zone (e.g., North Kerala) will have distinct managers for the **Critical Care** vertical and the **Ultrasound** vertical. The dashboard must filter data specific to their product domain while overlapping the same geographical territory.
- **Top Management:** Full-tier visibility. Focuses on organizational forecasting, tracking the "Plan vs. Actual" gap, and utilizing data for strategic monthly review meetings.

3. Core Functional Requirements

3.1. Sales Visit Planning & Territory Management

- **Weekly & Daily Task Engine:** Sales staff must generate CRM-backed weekly visit plans, broken down into daily schedules, submitted to superiors for visibility.
- **Automated Task Carryover:** If a planned visit is missed, the system must automatically roll it over to the subsequent week's plan.
- **The Quarterly Sales Cycle Enforcement:** The software must track and enforce a 3-month operational rhythm to prevent the "lead vacuum":
 - **Month 1 (Scanning):** Minimum of 15 days dedicated to top-of-funnel marketing and scanning visits.

- **Month 2 (Funneling):** 10 days of filtering and advancing leads through the pipeline.
 - **Month 3 (Closing):** 5 days strictly to closing negotiations and finalized meetings.
- **Geographical Heat Maps:** Visual, color-coded tracking (Red/Yellow/Green) of visit frequencies across Cabio territories over a rolling 6-month period to instantly identify neglected zones.

3.2. Lead & Pipeline Predictability

- **The 3x Lead Rule Engine:** A mathematical forecasting module. If the active pipeline falls below 3x the salesperson's target (e.g., below ₹3 Crores for a ₹1 Crore target), the system triggers a warning flag to management.
- **Dynamic Lead Stage Visibility:** Clear categorization of all opportunities. Here are the list of probable stages (to be discussed and finalized with Cabio leadership team) a lead can go through in Cabio sales cycle:
 - **Scanning Visit:** The first cold visit or general marketing drop-in to a hospital.
 - **Requirement Confirmed:** The doctor or purchase manager explicitly says they need a specific machine.
 - **Machine Demo:** Taking the equipment to the hospital and showing the doctors how it works. Here Service and Application engineering teams get involved.
 - **Quotation Submitted:** Giving the official pricing document to the purchase department.
 - **Final Negotiation:** Sitting down to finalize the price, discounts, and payment terms (this is where Star Closers get involved).
 - **PO Received:** The hospital issues the stamped Purchase Order.
 - **Advance Payment Received Delivery:** The advance is paid, the machine is dropped off, and the deal is officially "Closed Won."
 - **Delivery:** The machine is delivered to the client premises and the deal is officially marked as "Closed Won." (need to confirm if this is correct)
 - **Installation:** The Service engineering team installs the equipment
 - **Training:** Application Engineering team teaches the hospital staff how to use it.

3.3. Customer Classification & The Advocacy Journey

- **Customer Knowledge & Advocacy Mapping:** The system must track the lifecycle of a customer (hospital/client) from "Zero Information" to "Buyer" and ultimately to "Brand Advocate".
- **Targeted Marketing Collateral:** To get proper engagement, the software must align the marketing materials sent to the customer's current lifecycle stage. For instance, prospects with zero knowledge receive introductory brochures, while established "Advocates" receive advanced updates (e.g., R&D news, new tech models).
- **Financial Behavior Categorization:** Hospitals must be automatically tagged by their payment history (e.g., "Good Paymasters" vs. "Problematic/Delayed Payers") to protect the sales team from wasting effort on accounts that require heavy collection follow-up.

- **Product-to-Hospital Mapping (White-Space Analysis):** Track which specific product lines are successfully selling at which hospitals to auto-generate cross-sell target lists.

3.4. The "Star Closer" Protocol

- **AI-Driven Opportunity Alerts:** Proactively monitor the CRM for high-value leads transitioning into the critical "closing" phase.
- **Expert Deployment & Winner-Take-All Strategy:** Alert designated "Star Closers" when a major deal is on the line to take over final meetings, maximizing Cabio's win rate.

4. Analytics, Reporting & Management Dashboards

- **Plan vs. Actual Gap Analysis:** Automated reporting showing the precise gap between the scheduled plan and actual executed tasks.
- **Visual KPIs & Blind Spot Detection:** Dashboards must utilize Red, Yellow, and Green indicators for individual staff performance, allowing management to instantly identify geographic or product-line blind spots.
- **Institutional Memory via "The Push":** During monthly management reviews, specific tactical instructions given to a salesperson must be logged directly into the CRM to ensure historical context is preserved.

5. Enterprise Integration & Organizational Alignment

To prevent the creation of a fragmented IT infrastructure, this sales system must act as the primary node connected to the following organizational capabilities:

- **Accounting & Invoice Integration:** A major current gap is that invoices are not reaching the accounts department correctly. The new system requires a seamless, bidirectional flow of financial data. When an invoice is paid or delayed, the CRM must update the hospital's "Financial Behavior Category" automatically, giving sales staff immediate visibility into payment statuses.
- **Procurement ("Ordering Software") Sync:** The CRM must integrate with a robust procurement/ordering software solution. When a major order is moved to "Closed/Won," the system should automatically signal the supply chain side to initiate vendor ordering, minimizing delivery delays.
- **Baseline IT Infrastructure Audit:** Before full deployment, a comprehensive IT surveillance report must be conducted to map out existing tools (such as basic HR systems or cash flow management modules) to ensure the new CRM integrates cleanly.
- **Consultancy Engagement & Active Implementation:** Technology alone will not fix procedural gaps. Cabio leadership and the consulting team must commit to active, wholehearted engagement, including hands-on data collection, site visits, and holding staff accountable to the new system via a formal Induction Meeting.